

RFP# CCPP272 – 02, Consultancy Services for Gardabani III 272 MW Combined Cycle Power Plant Project.

S. No.	Section	Page No.	Clause No.	RFP Clause wordings	Bidder's CONSULTANTS Proposed Resolution / Query	EMPLOYERS comments / acceptance
1.	General				Since the EPC contractor selection process has not been completed, we assume that the start of the Phase 1 st , 2 nd and 3 rd Design Review period shall also be affected. Please indicate the time of the start of these Phases design review process in order to work out the final price for the assignment.	Please see the updated preliminary Project Schedule in the revised RFP DOCUMENTATION.
2.	General				Please indicate whether the bid submission date is expected to be postponed since the EPC selection process is delayed.	Due to the fact that currently EPC CONTRACTOR of the project is not defined, EMPLOYER is deprived of an opportunity to name the EPC CONTRACTOR. However, we do believe that in spite of the above mentioned, the procurement procedure stipulated in the RFP DOCUMENTATION shall remain intact. Once the EPC CONTRACTOR of the project is defined, the EMPLOYER will notify PARTICIPANTS and require to confirm the absence of Conflict of interest with the EPC CONTRACTOR as required by clause 1.1 of SECTION 2 (INSTRUCTIONS) of the RFP DOCUMENTATION.
3.	General				In order to ensure no conflict of interest please provide the name of the EPC contractor.	Please note, that considering the tight schedule of the project, EMPLOYER aims to make its best effort to complete the selection of both, the EPC CONTRACTOR and the CONSULTANT within the time period of the PROPOSAL'S validity stipulated in sub-clause 1.4 of clause 1 (Introduction) of SECTION 2 (INSTRUCTIONS) of the RFP DOCUMENTATION.