

RFP# CCP272 – 02, Consultancy Services for Gardabani III 272 MW Combined Cycle Power Plant Project.

S. No.	Section	Page No.	Clause No.	RFP Clause wordings	Bidder's CONSULTANTS Proposed Resolution / Query	EMPLOYERS comments / acceptance
1	General				<p>We have downloaded the above stated tender document from your website and are keen to participate. We are at advance stage of preparation of techno-commercial proposal. However, we are facing challenges in view of ongoing unprecedented intermittent lockdown due to WHO declared pandemic / spread of the corona virus leading to delay in arranging the requisite support from our global resources. Though we would like to ensure fulfilment on present timelines for submission of our proposal but it appears that the requisite support would be available in coming 2/3 weeks.</p> <p>Having placed the above facts, kindly consider our request to extend the bid submission date by 4 weeks from present due date (i.e February 12, 2021) enabling us to submit the fully compliant techno-commercial proposal.</p>	Please see amended RFP DOCUMENTATION.