

RFP# CCPP272 – 02, Consultancy Services for Gardabani III 272 MW Combined Cycle Power Plant Project.

S. No.	Section	Page No.	Clause No.	RFP Clause wordings	Bidder's CONSULTANTS Proposed Resolution / Query	EMPLOYERS comments / acceptance
1	Section 4 - Contract	124 / 130 of RFP	2.1	Exhibit – C Payment Schedule	<p align="center">As per Exhibit – C Payment Schedule:</p> <p>“Under the Payments for 3rd Phase of CONSULTANCY SERVICES, The payment during 24 months of 3rd phase of Consultancy services will be released as per the milestone from Payment 1 to Payment 8”.</p> <p>As the payment will be done in 8 milestones, we request GOGC to indicate whether these payments will be released at the beginning of the quarter or at the end of the quarter.</p> <p>We request GOGC to clarify this query at the earliest.</p>	<p align="center">Payments for 3rd Phase of CONSULTANCY SERVICES will be done at the end of the quarter.</p>